

Developing a Prototype Careers LMI Database – Questions and Answers

No.	Question	Answer
1.	There is no indication of the budget for this project P1B-B10-01 AG1 (The budget for the related project P1B-B10-01 AG2 is £10-20K)	Given the complexity of the project and the tight timescales, we are open to suggestions from contractors as to what they consider to be feasible in terms of the content and reach of the prototype database. This will clearly impact on the potential cost of the project and we therefore have not set a budget for project delivery.
2.	But the project deadline is extremely tight for both projects. Does the work have to be completed in this financial year?	We are required to make recommendations to the Minister by the end of March, we thus require that the project is sufficiently developed by this point to enable us to make concrete recommendations as to the potential future development of a more comprehensive database. We have however built in additional time to allow for further iterations of the prototype in April and May if required.
3.	What is the deadline for questions about this tender?	The deadline for questions was 16:00 hours on 19 January – that deadline has now passed and therefore no further questions will be answered.